
RFP for Furniture for City Hall Renovation 
Job No. 15-16-FAC 
February 26, 2016 

 

Questions and Answers 

Following are the questions received by the City as of February 24, 2016 with the City’s 

responses to those questions: 

1. If the renovation will be completed in steps / phases will the deliveries of 

furniture in those numbered areas [shown on Attachment C] follow suit? 

Yes. 

2. Is there a timeline schedule for those steps or phases for the delivery of the 

furniture? 

 

The schedule is subject to change however, the following is the current 

schedule: 

 

Step 1 and 2 completed at the end of April 

Step 3 completed at the end of May 

Step 4 completed at the end of June 

Step 5 completed at the end of July 

Step 6 completed at the end of August 

Step 7 completed at the end of September 

Step 8 completed at the end of October 

 

3. Are we to treat each of the steps as separate delivery installs? 

 

Yes. 

 

4.  Will the delivery & install need to happen during standard or overtime hours? 

      Yes. 

5. Can we assume that we can deliver and set up during normal business hours, 

Monday – Friday 7 am to 5 pm?  If not, what are the delivery days and times? 

 Normal business hours, Monday – Friday. 

6. Will we be required to make hardwire connections to existing building 

power? 

 

Yes. 

 

7. Can we assume that we will not be required to route and terminate low   

voltage cables? 

 

No routing of low voltage cables. 


